

**BID SCHEDULE FORM  
STIPULATED PRICE-LUMP SUM AND UNIT PRICE**

DATE OF ISSUANCE: 8-31-2021

ENGINEER'S PROJECT NO: 121077

Proposal of BRACKNEY INC ("BIDDER"), organized and existing under the laws of the State of INDIANA doing business as CORPORATION \*.

To the MADISON COUNTY COMMISSIONERS ("OWNER"), located at 1 N MAIN STREET, LONDON, OHIO 43140.

In compliance with your Invitation to Bids, BIDDER hereby proposes to perform all WORK for the construction of Project known as MADISON COUNTY WATER SYSTEM – DISTRIBUTION SYSTEM PART 1 in strict accordance with the CONTRACT DOCUMENTS, within the time set forth therein, and at the prices set forth on this Bid Schedule Form.

BIDDER submits this Bid Security, Qualifications and Resources of Bidder and Experience Statement of Bidder. By submission of this BID, each BIDDER certifies, and in the case of a joint BID each party thereto certifies as to its own organization, that this BID has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this BID with any other BIDDER or with any competitor the Non-Collusion Affidavit is attached. BIDDER CONTRACTOR also submits the Delinquent Personal Property Tax Affidavit.

BIDDER hereby agrees to commence WORK under this Contract on or before a date to be specified in the NOTICE TO PROCEED, be **Substantially Complete within 365 consecutive calendar days** after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions to the Contract and to **fully complete the PROJECT within 395 consecutive calendar days** after the date the Contract Time commences to run. BIDDER further agrees to pay as liquidated damages, the sum of **\$900.00** per day for each consecutive calendar day as provided in Article 4.03 of the Contract between Owner and Contractor.

BIDDER acknowledges receipt of the following ADDENDA

Addendum No: <u>1</u>	Date: <u>8-20-2021</u>
Addendum No: <u>2</u>	Date: <u>8-25-2021</u>
Addendum No: _____	Date: _____

BIDDER agrees to perform all the Work for the Bid and Alternates as described in the CONTRACT DOCUMENTS for the following lump sum prices:

\* Insert "a corporation", "a partnership", or "an individual" as applicable.

LA



**IBI GROUP**  
8101 North High Street, Suite 100  
Columbus OH 43235 USA  
tel 614 818 4900 fax 614 818 4901  
[ibigroup.com](http://ibigroup.com)

## MADISON COUNTY WATER SYSTEM DISTRIBUTION PART 1

ADDENDUM #1  
AUGUST 20, 2021

This addendum covers modifications to the Documents and shall become a part of the Documents for this project.

The following documents have been added to the specifications and/or revised for the aforementioned project:

1. 00 43 33 Proposed Equipment List
  - a. Alternate materials: Ductile Iron Class 350 & Fusible PVC C90
2. Approved ODOT Permit
3. Davis-Bacon Federal Ware Rates

The following are clarifications and/or revisions to the original specifications and plans:

1. The Bidders shall provide copies of pipe and fittings or steel material quotes signed by the supplier utilized for the preparation of their bid. A change order will be issued at the time of Contract Award for demonstrated increases or decreases in material cost. The Bidder is fully responsible for proposing manufacturers, which conform to the project requirements as set forth in the Contract Documents. Should the Bidder not provide copies of the material quotes with their bid, they will automatically waive their right to receive a contract adjustment for changes in material costs at the time of Contract Award.

If you have any questions regarding this addendum, please address in writing to IBI Group, in care of Kevin Wood, P.E. ([kevin.wood@ibigroup.com](mailto:kevin.wood@ibigroup.com)) or Maria Borchers ([maria.borchers@ibigroup.com](mailto:maria.borchers@ibigroup.com)).

Each contractor submitting a bid shall sign and date this addendum and include it with the bid package.

Brackney Inc  
Name/Company

8-31-2021  
Date



**IBI GROUP**  
8101 North High Street, Suite 100  
Columbus OH 43235 USA  
tel 614 818 4900 fax 614 818 4901  
ibigroup.com

**MADISON COUNTY WATER SYSTEM  
DISTRIBUTION PART 1**

**ADDENDUM #2  
AUGUST 25, 2021**

This addendum covers modifications to the Documents and shall become a part of the Documents for this project.

The following documents have been added to the specifications and/or revised for the aforementioned project:

- 1. Plan Sheet Page 33
  - a. Directional Drill installation shall occur from STA. 225+50 – STA. 226+10 <sup>60'</sup>
- 2. Plan Sheet Page 34
  - a. Directional Drill installation shall occur from STA. 226+10 – STA. 266+50 <sup>40'</sup>
- 3. Plan Sheet Page 35
  - a. Directional Drill installation shall occur from STA. 235+60 – STA. 240+25 <sup>465'</sup>
- 4. Plan Sheet Page 31
  - a. Jack and Bore installation shall occur from STA. 465+90 – STA. 466+50
- 5. 00 41 63 Bid Schedule Form
  - a. The Quantities for Directional Drill and Jack & Bore Installation have been updated

The following are clarifications and/or revisions to the original specifications and plans:

- 1. Plan Sheet 5 (Details 2) Cellular Grout will be accepted as a substitute in place of pea gravel for Jack & Bore items.
- 2. Specification 33 26 69 Directional Bore of Mains
  - a. Ductile Iron pipe will be accepted as an equal for directional drilled areas, as long as it is DIP PC 350 with restrained joints suitable for HDD.

If you have any questions regarding this addendum, please address in writing to IBI Group, in care of Kevin Wood, P.E. ([kevin.wood@ibigroup.com](mailto:kevin.wood@ibigroup.com)) or Maria Borchers ([maria.borchers@ibigroup.com](mailto:maria.borchers@ibigroup.com)).

Each contractor submitting a bid shall sign and date this addendum and include it with the bid package.

BRACKLEY INC.  
Name/Company

8-31-2021  
Date

IC

MADISON COUNTY WATER SYSTEM - DISTRIBUTION PART I  
PROPOSED EQUIPMENT

Only the manufacturers named below in section 2 shall be used in determining the bid. When more than one name is listed, the contractor shall circle the name of the manufacturer used in its bid. Circling more than one of the named manufacturers for any item, or not circling any names at all, shall give cause to the Engineer to select the equipment for that item.

So that the County may encourage fair and open competition, the contractor may propose alternative materials for the pipe or restraints as shown below. If the bidder wishes to base their bid on one of these alternatives, they shall circle that option and the bid form shall reflect the bid price for that option. The Bidder understands that the Owner has the sole discretion to accept or reject any alternative. The Engineer may require detailed information on any proposed alternatives, including shop drawings, prior to making a decision. If a substitution requires modifications or deviations to the Plans, the Bidder agrees to prepare and submit detailed drawings to the Engineer showing all modifications in structures, piping, electrical and mechanical work required to adapt the plans to the proposed equipment for Engineer's approval.

Location or Item

Equipment

1) Specification 33 11 13 - Watermains:

A. Ductile Iron Class 350

B. Fusible C900 PVC

2) Specification 33 11 13 - Restraints:

A. Ductile Iron Pressure Class 350

(Ford UFR-1405-DA-12-RB-I &

Ford UFR-1405-DA-16-RB-I)

2

**BID SCHEDULE FORM**  
**MADISON COUNTY WATER SYSTEM – DISTRIBUTION SYSTEM PART 1**

DATE OF ISSUANCE: \_\_\_\_\_

ENGINEER'S PROJECT NO: 121077

**BIDDER** agrees to perform all Work described in the Contract Documents for the following Bid and Alternates on a lump sum and unit price basis. **OWNER** is exempt from Ohio State sales tax. **BIDS** shall include all other applicable taxes and fees. Liquidated Damages are provided in the Contract in Article 4.03.

ITEM	DESCRIPTION	QTY.	UNIT	UNIT COSTS			TOTAL COST OF ITEM
				LABOR	MATERIALS	TOTAL	
1	Mobilization	LS	1	30,000. <sup>00</sup>	145,000. <sup>00</sup>	175,000. <sup>00</sup>	175,000. <sup>00</sup>
2	Maintenance of Traffic	LS	1	50,000. <sup>00</sup>	22,500. <sup>00</sup>	72,500. <sup>00</sup>	72,500. <sup>00</sup>
3	Soil Erosion Control	LS	1	12,000. <sup>00</sup>	8,000. <sup>00</sup>	20,000. <sup>00</sup>	20,000. <sup>00</sup>
4	12" PVC Main Water Line	LF	25,865	15. <sup>00</sup>	64. <sup>00</sup>	79. <sup>00</sup>	2,043,335. <sup>00</sup>
5	Locator Tape and Wire	LF	25,865	.50	.50	1.00	25,865. <sup>00</sup>
6	Gravel Drive – Removed and Replaced	CY	50	46. <sup>00</sup>	54. <sup>00</sup>	100. <sup>00</sup>	5,000. <sup>00</sup>
7	Asphalt Drive - Remove and Replace	CY	365	85. <sup>00</sup>	250. <sup>00</sup>	335. <sup>00</sup>	122,275. <sup>00</sup>
8	Seeding/mulching	SY	29,000	2. <sup>00</sup>	1.70	3.70	107,300. <sup>00</sup>
9	12" Directional Drill	LF	665	28. <sup>00</sup>	147. <sup>00</sup>	175. <sup>00</sup>	116,375. <sup>00</sup>
10	12" Jack and Bore	LF	365	200. <sup>00</sup>	350. <sup>00</sup>	550. <sup>00</sup>	200,750. <sup>00</sup>
11	Air Release Valves, Complete	EA	11	1,255. <sup>00</sup>	1,245. <sup>00</sup>	2,500. <sup>00</sup>	27,500. <sup>00</sup>
12	Hydrant w/ Watch Valve & 5' of 6" Pipe	EA	15	460. <sup>00</sup>	5,405. <sup>00</sup>	5,865. <sup>00</sup>	87,975. <sup>00</sup>
13	3/4" Service Connection	EA	45	1,065. <sup>00</sup>	1,935. <sup>00</sup>	3,000. <sup>00</sup>	135,000. <sup>00</sup>
14	3/4" Service Line - Open Cut	LF	195	20. <sup>00</sup>	20. <sup>00</sup>	40. <sup>00</sup>	7,800. <sup>00</sup>
15	3/4" Service Line - Bore	LF	1,460	10. <sup>00</sup>	30. <sup>00</sup>	40. <sup>00</sup>	58,400. <sup>00</sup>
16	1" Service Connection	EA	3	965. <sup>00</sup>	2,285. <sup>00</sup>	3,250. <sup>00</sup>	9,750. <sup>00</sup>
17	1" Service Line -Open Cut	LF	10	40. <sup>00</sup>	30. <sup>00</sup>	70. <sup>00</sup>	700. <sup>00</sup>
18	1" Service Line - Bore	LF	55	20. <sup>00</sup>	50. <sup>00</sup>	70. <sup>00</sup>	3,850. <sup>00</sup>
19	1.5" Service Connection	EA	1	965. <sup>00</sup>	4,035. <sup>00</sup>	5,000. <sup>00</sup>	5,000. <sup>00</sup>
20	1.5" Service Line -Open Cut	LF	10	40. <sup>00</sup>	60. <sup>00</sup>	100. <sup>00</sup>	1,000. <sup>00</sup>
21	6" Service Connection	EA	1	3,500. <sup>00</sup>	4,500. <sup>00</sup>	8,000. <sup>00</sup>	8,000. <sup>00</sup>
22	6" Service Line - Open Cut	LF	5	230. <sup>00</sup>	105. <sup>00</sup>	335. <sup>00</sup>	1,675. <sup>00</sup>
23	12" Gate Valves	EA	20	460. <sup>00</sup>	4,540. <sup>00</sup>	5,000. <sup>00</sup>	100,000. <sup>00</sup>
24	12" 90 degree Bends	EA	8	460. <sup>00</sup>	2,640. <sup>00</sup>	3,100. <sup>00</sup>	24,800. <sup>00</sup>
25	12" 45 Degree Bends	EA	25	385. <sup>00</sup>	2,615. <sup>00</sup>	3,000. <sup>00</sup>	75,000. <sup>00</sup>
26	Leak Detection Meter	EA	1	2,000. <sup>00</sup>	4,500. <sup>00</sup>	6,500. <sup>00</sup>	6,500. <sup>00</sup>
27	12' Stub w/ Valve and Cap Assembly	EA	2	2,300. <sup>00</sup>	8,970. <sup>00</sup>	11,270. <sup>00</sup>	22,540. <sup>00</sup>
28	Live Tap into Existing Water Supply	LS	1	3,500. <sup>00</sup>	7,085. <sup>00</sup>	10,585. <sup>00</sup>	10,585. <sup>00</sup>
29	Special Requirements on Prison Grounds	LS	1	9,000. <sup>00</sup>	1,100. <sup>00</sup>	10,100. <sup>00</sup>	10,100. <sup>00</sup>
30	Clearing and Grubbing	LS	1	40,000. <sup>00</sup>	8,000. <sup>00</sup>	48,000. <sup>00</sup>	48,000. <sup>00</sup>
31	MCI Mag Meter Pit, Complete	LS	1	15,000. <sup>00</sup>	60,000. <sup>00</sup>	75,000. <sup>00</sup>	75,000. <sup>00</sup>
32	State Route 56 Mag Meter Pit, Complete	LS	1	13,800. <sup>00</sup>	61,200. <sup>00</sup>	75,000. <sup>00</sup>	75,000. <sup>00</sup>
33	London Interconnect, PRV & Meter Pit, Complete	LS	1	18,000. <sup>00</sup>	107,000. <sup>00</sup>	125,000. <sup>00</sup>	125,000. <sup>00</sup>
34	US 40 Pressure Reducing Valve Station, Complete	LS	1	14,000. <sup>00</sup>	86,000. <sup>00</sup>	100,000. <sup>00</sup>	100,000. <sup>00</sup>

ITEM	DESCRIPTION	QTY.	UNIT	UNIT COSTS			TOTAL COSTS
				LABOR	MATERIALS	TOTAL	Of ITEM
						SUBTOTAL	3,907,575. <sup>00</sup>
TOTAL							3,907,575. <sup>00</sup>
TOTAL WRITTEN IN WORDS: <i>Three Million, Nine Hundred Seven Thousand, Five Hundred Seventy Five Dollars and no cents</i>							

The contractor may bid on either individual and/or both water distribution parts. If he elects to bid on both parts, the contractor shall completely fill out bid schedules and all required bidding documents for each part as well as the following summary table:

MADISON COUNTY WATER SYSTEM – DISTRIBUTION SYSTEM PART 1 TOTAL	3,907,575. <sup>00</sup>
MADISON COUNTY WATER SYSTEM – DISTRIBUTION SYSTEM PART 2 TOTAL	3,872,320. <sup>00</sup>
MADISON COUNTY WATER SYSTEM – DISTRIBUTION SYSTEM PART 1 & PART 2 GRAND TOTAL	7,779,895. <sup>00</sup>

Total Bid amount and individual item prices shall be guaranteed for up to ninety (90) consecutive calendar days after date of Bid Opening.

Respectfully submitted: \*Attach appropriate evidence to show authority to sign and do business (See Instructions to Bidders).

  
 Signature of BIDDER/CONTRACTOR\*

BRACKNEY Inc.  
 Name of BIDDER/CONTRACTOR (Type or Print in ink)

2145 STATE ROAD 1  
 Address

Brookville IN 47012  
 City State Zip Code

SEAL - (if BID is by a corporation)

Attest: Christa Wilson v. p.

PRESIDENT  
 Title

8-31-2021  
 Date

765 647-6551 / 765-647-5521  
 Telephone Number Fax Number

Kbrackney@brackneyinc.com  
 E-Mail

35-1872590  
 License Number (if applicable)

### AFFIDAVIT FOR CORPORATION

By virtue of the original Articles of Incorporation or some subsequent official action of the Stockholders or Board of Directors, the following are the current officers of the corporation:

Chairman of the Board MARK E. BRACKNEY

President KEVIN BRACKNEY

Vice President CHRISTA WILSON

Secretary CHRISTA WILSON

Treasurer \_\_\_\_\_

The following officers and others are authorized to execute contracts binding the corporation:

1. MARK E. BRACKNEY
2. KEVIN BRACKNEY
3. DOUG BRUNS
4. \_\_\_\_\_
5. \_\_\_\_\_
6. \_\_\_\_\_
7. \_\_\_\_\_
8. \_\_\_\_\_
9. \_\_\_\_\_
10. \_\_\_\_\_

Capital paid in cash	When incorporated? <u>JANUARY 1, 1993</u>	In what state? <u>INDIANA</u>
----------------------	--	----------------------------------

If a foreign corporation, give date admitted to do business in Indiana (mm/dd/yy)	Is the corporation in good standing with the Secretary of State of Indiana in the matter of annual reports? <u>YES</u>
---	--


STATE OF INDIANA }  
 COUNTY OF FRANKLIN } SS.

KEVIN BRACKNEY, being duly sworn, deposes and says: That he is PRESIDENT of BRACKNEY, INC; the corporation submitting the foregoing statement of experience and financial position; that he has read the same and that the same is true to his knowledge; that the statement is for the purpose of inducing the Indiana Department of Transportation to award the submitter any depository, vendor, or other agency therein named or with whom they have had business relations is hereby authorized by the Indiana Department with any information necessary to verify the statement.

Signature of officer 

Sworn before me this 9<sup>th</sup> day of June, 20 20  
Tina Reister, Resident of FRANKLIN County, State of IN  
 Notary Public  
 My Commission expires (mm/dd/yy) 8-13-2025

NOTE: The Indiana Department of Transportation will not accept any document that is notarized by a notary who is an officer, stockholder of the corporation, or by any relative of the signatory.



### QUALIFICATIONS AND RESOURCES OF BIDDER

PROJECT: Madison County Water System – Distribution System Part 1 ENGINEER'S PROJECT NO: 121077

At the time of Bid, the Bidder is required to provide detailed information on the form herein (or referenced and attached hereto) as evidence of the Bidder's responsibility, experience, skill and financial standing to complete this Contract in the time allotted. This information will be used by the OWNER to determine if the proposal is the lowest, responsible and responsive Bid. The OWNER may make related investigations to determine the ability of the Bidder to perform the Work. The Bidder shall furnish to the OWNER or its representative, in a timely manner, all such information and data as the OWNER may request for this purpose, which may include a financial statement.

#### GENERAL INFORMATION

Name: BRACKNEY INC.

Address: 2145 STATE ROAD 1  
BROOKVILLE IN 47012

Names, Titles, and Years of Experience of Company Officers and Key Supervisory Personnel: \_\_\_\_\_

KEVIN BRACKNEY PRESIDENT 24 YRS.

DOUG BRUNTS - SUPERINTENDENT 21

JOHN FUCHS - ESTIMATOR/Safety OFFICER-30 (See Company List)

Address for Administration of this Contract: 2145 STATE ROAD 1  
BROOKVILLE, IN 47012

Years in Business as a Contractor: 47 years

Former Names of the Organization: BRACKNEY EXCAVATING & CONCRETE PRODUCTS

Surety for this Project: \_\_\_\_\_

Name of Bonding Company: Fidelity AND Deposit Company OF MARYLAND

Name and Address of Agent: HUNTINGTON INSURANCE INC. 519 MADISON AVE. Toledo OH 43604

Major equipment owned and available to be used on this Project: \$ 2.7 million  
See FINANCIAL STATEMENT

Major equipment to be rented for use on this Project: NONE

SEE LIST

6

**EXPERIENCE STATEMENT OF BIDDER**

PROJECT: Madison County Water System – Distribution System Part 1

ENGINEER'S PROJECT NO: 121077

The BIDDER is required to state in detail, in the space provided below, what work of a character similar to that included in the proposed Contract Documents it has done, to give reference and such other detailed information as will enable the OWNER to determine responsibility including experience, skill and financial standing. Among other things, this statement shall include the following: evidence to the effect that the BIDDER maintains a permanent place of business; has adequate construction facilities and equipment available for the Work under the proposed Contract; evidence to the effect that the BIDDER has suitable financial status to meet its obligations incidental to the Work; evidence to the effect that the BIDDER has appropriate technical experience and has in its employ sufficient number of skilled and trained employees to carry to completion, within the Contract Time, the Work required to be performed under this Contract.

ADDRESS: _____	CONTACT PERSON: _____
_____	PHONE: _____
_____	FAX: _____
_____	E-MAIL: _____

PROJECT NAME: \_\_\_\_\_  
 DESCRIPTION OF WORK: \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

ADDRESS: _____	CONTACT PERSON: _____
_____	PHONE: _____
_____	FAX: _____
_____	E-MAIL: _____

PROJECT NAME: \_\_\_\_\_  
 DESCRIPTION OF WORK: \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

ADDRESS: _____	CONTACT PERSON: _____
_____	PHONE: _____
_____	FAX: _____
_____	E-MAIL: _____

PROJECT NAME: \_\_\_\_\_  
 DESCRIPTION OF WORK: \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

ADDRESS: _____	CONTACT PERSON: _____
_____	PHONE: _____
_____	FAX: _____
_____	E-MAIL: _____

PROJECT NAME: \_\_\_\_\_  
 DESCRIPTION OF WORK: \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

USE ADDITIONAL COPIES OF THIS FORM IF NEEDED

JOB DESCRIPTION	OWNER	ENGINEER	TYPE	CONTRACT \$	BID DATE
JOB#1790 UPPER HILLSIDE WATER MAIN IMPROVEMENTS	CITY OF BELLBROOK EAST FRANKLIN, 2ND FLOOR BELLBROOK, OH 45305	CITY OF BELLBROOK EAST FRANKLIN, 2ND FLOOR BELLBROOK, OH 45305	WATER	\$ 1,166,510.50	12/12/2017
JOB#1820 HAMILTON NEW LONDON ROAD WATER MAIN REPLACEMENT	SOUTHWEST REGIONAL WATER DISTRICT 3640 OLD OXFORD ROAD HAMILTON, OH 45013 PH#513-863-0828 EXT 230	TED KERBY	WATER	\$ 461,124.50	07/10/2018
1930 YANKEE ROAD WATER MAIN REPLACEMENT	BUTLER COUNTY BRD OF COMMISSIONERS 130 HIGH STREET HAMILTON, OH 45011 McQUEEN 785-5168	TIM PH#513-	WATER	\$ 882,344.00	08/06/2019
1940 ST RT#48 & ST RT#28 WATER MAIN REPLACEMENT	CLERMONT CO BRD OF COMMISSIONERS 101 EAST MAIN STREET BATAVIA, OH 45103 PH#513-732-8091	ARCADIS	WATER	\$ 1,599,266.15	08/15/2019
1950 BATESVILLE WATERWORKS IMPROVEMENTS DIVISION 11-20" RAW WATER MAIN	BATESVILLE WATERWORKS IMPROVEMENTS DIVISION 11-20" RAW WATER MAIN	CURRY & ASSOCIATES, INC. 110 COMMERCE DRIVE DANVILLE, IN 46122	WATER	\$ 9,024,524.55	08/22/2019
#2110 OXFORD-MILLVILLE ROAD WATERLINE EXTENSION	TALAWANDA CITY SCHOOL DISTRICT 131 W. CHESTNUT ST OXFORD, OH 45056	CLERMONT CO ENGINEERS	WATER	\$ 448,517.60	04/12/2021
JOB#2140 CONNERSVILLE WATER MAIN REHABILITATION CONTRACT 1-2021	CITY OF CONNERSVILLE 216 VINE STREET CONNERSVILLE, IN 47331	STRAND ASSOCIATES INC. 629 WASHINGTON STREET COLUMBUS, IN 47201	WATER	\$ 817,965.00	02/01/2021
#2160 RICHMOND IAWW WEST SIDE INTERCEPTOR-WATER MAIN RELOCATION	CITY OF RICHMOND 2380 LIBERTY AVE RICHMOND, IN 47374 PH#765-983-7214	INDIANA-AMERICAN WATER CO AP DEPT 1010 WATER STREET CAMDEN, NJ 08102-1658 PH#866-777-8426 SINGH AMRIT	WATER	\$ 670,760.00	06/18/2021



[Home \(/s/\)](#) [Company Profile \(/s/account-redirect\)](#) [Personnel \(/s/contact/Contact/00Bt000000TmtuEAC\)](#) [Support \(/s/contact/support\)](#) [Christa](#)

Company Profile  
BRACKNEY INC

[Edit Company Profile](#)

Address	Phone	Fax
2145 STATE ROAD 1 BROOKVILLE, Indiana 47012	765-647-6551	765-647-5521

BRACKNEY INC  
Pre-Qualification Application

Application Name	Certification Date	Expiration Date	Prequalification Amount	Status
APP-05471	6/1/2021	5/31/2022	\$68,979,020.00	Approved

BRACKNEY INC  
Work Type Applications

[Create Work Type Application](#)

Work Type	Number of Projects	Status
6. Incidental Grading	1	Approved
9. Aggregate Bases	1	Approved
19. Structure Removal	1	Approved
35. Drainage (culvert, misc.)	1	Approved
38. Miscellaneous Concrete	1	Approved

# Certificate of Qualification

ISSUED BY

## Indiana Department of Transportation

INDIANAPOLIS, IN

July 12, 2021

TO

BRACKNEY INC.

BROOKVILLE, IN


who has filed with the Department a Contractor's Statement of Experience and Financial Condition as required under Indiana Code 8-23-10, is hereby qualified to bid at any Department of Transportation letting in Classes of Work and within the amount and other limitation of each classification as listed below, for such period as the uncompleted work on hand from all sources does not exceed the Aggregate amount. Classification references by name or symbol are in accordance with the definitions in the Contractor's Statement of Experience and Financial Condition. This certificate supersedes any certificate previously issued, but is subject to revision or revocation according to the law, if and when changes in the financial condition of the contracting firm or other facts justify such revision or revocation.

Valid July 08, 2021 Thru April 30, 2022

Aggregate Bidding Capacity:	49,924,000.00
0188 FORCE MAINS AND LIFT STATIONS.....	\$5,000,000.00
0400 WATER AND WASTEWATER TREATMENT SYSTEMS.....	\$49,924,000.00
C(B) LIGHT GRADING.....	\$49,924,000.00
E(E) SMALL STRUCTURES AND DRAINAGE ITEMS.....	\$49,924,000.00
E(F) SURFACE MASONRY AND MISCELLANEOUS CONCRETE.....	\$5,000,000.00
E(H) DEEP SEWER AND/OR EXCAVATION.....	\$49,924,000.00
E(I) PERMANENT SEEDING, SODDING, AND TOP SOIL.....	\$5,000,000.00
E(T) DEMOLITION.....	\$49,924,000.00

PREQUALIFICATION ENGINEER

COMMISSIONER



Certificate No.

A - 2021  
03604

### Certificate of Eligibility

Issued By

Commonwealth of Kentucky  
Transportation Cabinet

This certifies that  
BRACKNEY INC  
2145 STATE RD 1  
BROOKVILLE, IN 47012

is hereby qualified to accept a contract or subcontract on projects of the Department of Highways for such a period as uncompleted work under prime contract at any time does not exceed the aggregate amount of **\$33,074,907**. This certificate which expires **December 31, 2021** is subject to revision or revocation, and is extended to 120 days from this expiration date. An application for renewal of this certificate must be filed within ninety days after the above date.

### Types of Work

- 124 STORM DRAINAGE & STORM SEWER
- 133 UTILITIES

Date issued: May 18, 2021

By

State Highway Engineer  
Department of Highways

KEVIN BRACKNEY  
11184 BROOKHAVEN DR.  
BROOKVILLE, IN 47012  
765-265-2415

Current Job Title: PRESIDENT / ESTIMATOR

Construction Operations Education/Training: \*LABORER, OPERATOR, FOREMAN, ASSISTANT ESTIMATOR  
\*INDIANA UNIVERSITY- ASSOCIATES IN BUSINESS SCIENCE  
\*2011 - D.O.T. DRUG & ALCOHOL SUPERVISOR TRAINING  
\*2009 - OSHA TRAINING  
\*2007 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION  
\*2004 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION

Employment History: BRACKNEY INC-ESTIMATOR  
2005 TO PRESENT  
  
BRACKNEY INC.-OPERATOR  
1997 TO 2005

Work Experience:

DATE:	2014
PROJECT #	MEADOWDALE WATER MAIN REPLACEMENT - MONTGOMERY COUNTY
JOB LOCATION:	MEADOWDALE, OH
DATE:	2014
PROJECT #	PHILLIPSBURG - VILLAGE OF PHILLIPSBURG WASTEWATER IMPORVEMENTS
JOB LOCATION:	PHILLIPSBURG, OH
DATE:	2014
PROJECT #	NORTH VERNON - CITY OF NORTH VERNON
JOB LOCATION:	NORTH VERNON, IN
DATE:	2014
PROJECT #	WHITESTOWN - TOWN OF WHITESTOWN WASTEWATER SYSTEM
JOB LOCATION:	WHITESTOWN, IN
DATE:	2014
PROJECT #	DALY RD
JOB LOCATION:	CINCINNATI, OH
DATE:	2015
PROJECT #	GREENFIELD FORCE MAIN - COVANCE
JOB LOCATION:	GREENFIELD, IN
DATE:	2015
PROJECT #	CITY OF CONNERSVILLE SEWER
JOB LOCATION:	CONNERSVILLE, IN
DATE:	2015
PROJECT #	TOWN OF COLFAX
JOB LOCATION:	COLFAX, IN
DATE:	2015
PROJECT #	TILDEN ROAD IMPROVEMENT
JOB LOCATION:	BROWNSBURG, IN
DATE:	2015
PROJECT #	BROOKVILLE WATERLINE REPLACEMENT
JOB LOCATION:	BROOKVILLE, IN
DATE:	2015
PROJECT #	LIBERTY WASTEWATER
JOB LOCATION:	LIBERTY, IN
DATE:	2015
PROJECT #	WILLIAMSDALE SANITARY SEWER PROJECT
JOB LOCATION:	WILLIAMSDALE, OH
DATE:	2015
PROJECT #	RICHARD STREET WATERMAIN IMPROVEMENTS
JOB LOCATION:	MIAMISBURG, OH
DATE:	2015
PROJECT #	RIVERVIEW SANITARY SEWER & WATER
JOB LOCATION:	MIAMISBURG, OH
DATE:	2015
PROJECT #	WILLIAMSDALE SANITARY SEWER PROJECT
JOB LOCATION:	WILLIAMSDALE, OH
DATE:	2016
PROJECT #	FALL CREEK/ PENDELTON SEWER REHAB
JOB LOCATION:	PENDELTON, IN
DATE:	2016
PROJECT #	TOWN OF REDKEY WASTERWATER
JOB LOCATION:	REDKEY, IN
DATE:	2016
PROJECT #	MIDDLETOWN, IN 8TH ST STORMWATER IMPROVEMENTS
JOB LOCATION:	MIDDLETOWN, IN
DATE:	2016
PROJECT #	ROARING RUN STORM SEWER REHABILATION
JOB LOCATION:	FRANKLIN, IN
DATE:	2016
PROJECT #	TOWN OF EDINBURGH STORM SEWER
JOB LOCATION:	EDINBURG, IN

The position for Foreman has the responsibility for safety in the work area, which include hard hats, trench boxes, ladders, correct labeling of hazardous materials, etc. Daily production reports are turned in on a daily basis. Foremen are responsible for setting up lasers and installing pipe and manholes at designed grade. Also responsible to have the proper materials on your jobsite each day.

DUSTIN BRUNS  
10116 BRUNS RD.  
BROOKVILLE, IN 47012  
765-847-8355

Current Job Title: FOREMAN

Construction Operations LABORER, FOREMAN  
Education/Training: 2011 - D.O.T. DRUG & ALCOHOL SUPERVISOR TRAINING  
2009 - OSHA TRAINING

Employment History: BRACKNEY INC-FOREMAN  
2016 TO PRESENT  
  
BRACKNEY INC - FOREMAN  
2011-2016  
  
BRACKNEY INC.-LABORER  
2003-2010  
  
2000-2003 FARM

Work Experience:

DATE: 2013  
PROJECT # H-4 CANE MILL AREA WATER MAIN IMPROVEMENT  
JOB LOCATION: MILAN, IN

DATE: 2013  
PROJECT # LEBANON AREA- DEERFIELD HAMILTON INTERCONNECTING WATERLINE P  
JOB LOCATION: LEBANON, OH

DATE: 2014  
PROJECT # MEADOWDALE WATER MAIN REPLACEMENT - MONTGOMERY COUNTY  
JOB LOCATION: MEADOWDALE, OH

DATE: 2014  
PROJECT # PHILLIPSBURG - VILLAGE OF PHILLIPSBURG WASTEWATER IMPORVEMENT  
JOB LOCATION: PHILLIPSBURG, OH

DATE: 2014  
PROJECT # NORTH VERNON - CITY OF NORTH VERNON  
JOB LOCATION: NORTH VERNON, IN

DATE: 2014  
PROJECT # WHITESTOWN - TOWN OF WHITESTOWN WASTEWATER SYSTEM  
JOB LOCATION: WHITESTOWN, IN

DATE: 2014  
PROJECT # GREENFIELD FORCE MAIN - COVANCE  
JOB LOCATION: GREENFIELD, IN

DATE: 2015  
PROJECT # CITY OF CONNERSVILLE SEWER  
JOB LOCATION: CONNERSVILLE, IN

DATE: 2015  
PROJECT # TILDEN ROAD IMPROVEMENT  
JOB LOCATION: BROWNSBURG, IN

DATE: 2015  
PROJECT # RICHARD STREET WATERMAIN IMPROVEMENTS  
JOB LOCATION: MIAMISBURG, OH

DATE: 2015  
PROJECT # RIVERVIEW SANITARY SEWER & WATER  
JOB LOCATION: MIAMISBURG, OH

DATE: 2015  
PROJECT # WILLIAMSDALE SANITARY SEWER PROJECT  
JOB LOCATION: WILLIAMSDALE, OH

DATE: 2016  
PROJECT # FALL CREEK/ PENDELTON SEWER REHAB  
JOB LOCATION: PENDELTON, IN

DATE: 2016  
PROJECT # TOWN OF REDKEY WASTERWATER  
JOB LOCATION: REDKEY, IN

DATE: 2016  
PROJECT # MIDDLETOWN, IN 8TH ST STORMWATER IMPROVEMENTS  
JOB LOCATION: MIDDLETOWN, IN

DATE: 2016  
PROJECT # ROARING RUN STORM SEWER REHABILATION  
JOB LOCATION: FRANKLIN, IN

DATE: 2016  
PROJECT # TOWN OF EDINBURGH STORM SEWER  
JOB LOCATION: EDINBURG, IN

The position for Foreman has the responsibility for safety in the work area, which include hard hats, trench boxes, ladders, correct labeling of hazardous materials, etc. Daily production reports are turned in on a daily basis. Foremen are responsible for setting up lasers and installing pipe and manholes at designed grade. Also responsible to have the proper materials on your jobsite each day.

DOUG BRUNS  
8212 SMITH ROAD  
BROOKVILLE, IN 47012  
765-647-2813

Current Job Title: PROJECT SUPERINTENDENT/ESTIMATOR

Construction Operations LABOR, OPERATOR, FOREMAN, SUPERINTENDENT AND ESTIMATOR  
Education/Training:

- \*2011 - D.O.T. DRUG & ALCOHOL SUPERVISOR TRAINING
- \*2009 - OSHA TRAINING
- \*2007 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION
- \*2004 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION

Employment History: 1990 -PRESENT BRACKNEY, INC  
SUPERINTENDENT

1987-1990 RIVER CITY MECHANICAL  
OPERATOR

1982-1987 FARMING  
FARM

Work Experience:

DATE: 2014  
PROJECT # MEADOWDALE WATER MAIN REPLACEMENT - MONTGOMERY COUNTY  
JOB LOCATION: MEADOWDALE, OH

DATE: 2014  
PROJECT # PHILLIPSBURG - VILLAGE OF PHILLIPSBURG WASTEWATER IMPORVEMENTS  
JOB LOCATION: PHILLIPSBURG, OH

DATE: 2014  
PROJECT # NORTH VERNON - CITY OF NORTH VERNON  
JOB LOCATION: NORTH VERNON, IN

DATE: 2014  
PROJECT # WHITESTOWN - TOWN OF WHITESTOWN WASTEWATER SYSTEM  
JOB LOCATION: WHITESTOWN, IN

DATE: 2014  
PROJECT # DALY RD  
JOB LOCATION: CINCINNATI, OH

DATE: 2015  
PROJECT # GREENFIELD FORCE MAIN - COVANCE  
JOB LOCATION: GREENFIELD, IN

DATE: 2015  
PROJECT # CITY OF CONNERSVILLE SEWER  
JOB LOCATION: CONNERSVILLE, IN

DATE: 2015  
PROJECT # TOWN OF COLFAX  
JOB LOCATION: COLFAX, IN

DATE: 2015  
PROJECT # TILDEN ROAD SEWER  
JOB LOCATION: BROWNSBURG, IN

DATE: 2015  
PROJECT # BROOKVILLE WATERLINE REPLACEMENT  
JOB LOCATION: BROOKVILLE, IN

DATE: 2015  
PROJECT # LIBERTY WASTEWATER  
JOB LOCATION: LIBERTY, IN

DATE: 2015  
PROJECT # WILLIAMSDALE SANITARY SEWER PROJECT  
JOB LOCATION: WILLIAMSDALE, OH

DATE: 2015  
PROJECT # RICHARD STREET WATERMAIN IMPROVEMENTS  
JOB LOCATION: MIAMISBURG, OH

DATE: 2015  
PROJECT # RIVERVIEW SANITARY SEWER & WATER  
JOB LOCATION: MIAMISBURG, OH

DATE: 2015  
PROJECT # WILLIAMSDALE SANITARY SEWER PROJECT  
JOB LOCATION: WILLIAMSDALE, OH

DATE: 2016  
PROJECT # FALL CREEK/ PENDELTON SEWER REHAB  
JOB LOCATION: PENDELTON, IN

DATE: 2016  
PROJECT # TOWN OF REDKEY WASTERWATER  
JOB LOCATION: REDKEY, IN

DATE: 2016  
PROJECT # MIDDLETOWN, IN 8TH ST STORMWATER IMPROVEMENTS  
JOB LOCATION: MIDDLETOWN, IN

DATE: 2016  
PROJECT # ROARING RUN STORM SEWER REHABILATION  
JOB LOCATION: FRANKLIN, IN

DATE: 2016  
PROJECT # TOWN OF EDINBURGH STORM SEWER  
JOB LOCATION: EDINBURG, IN

The position for Foreman has the responsibility for safety in the work area, which include hard hats, trench boxes, ladders, correct labeling of hazardous materials, etc. Daily production reports are turned in on a daily basis. Foremen are responsible for setting up lasers and installing pipe and manholes at designed grade. Also responsible to have the proper materials on your jobsite each day.

NORBERT F FARMER, JR  
4077 SCHOOL ROAD  
WEST HARRISON, IN 47060

Current Job Title FOREMAN

Construction Operations Education/Training: \*2011 - D.O.T. DRUG & ALCOHOL SUPERVISOR TRAINING  
\*2009 - OSHA TRAINING  
\*2007 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION  
\*2004 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION

Employment History: 1993 - PRESENT BRACKNEY, INC  
FOREMAN

1990-1992 W.G. KNOWEL  
FOREMAN

Work Experience:

- DATE: 2011  
PROJECT# W. HARRISON/TIF STONE TRUST SANITARY SEWER  
JOB LOCATION: WEST HARRISON, IN
- DATE: 2011  
PROJECT# HIDDEN VALLEY LAKE SANITARY SEWER REHABILITATION  
JOB LOCATION: HIDDEN VALLEY, IN
- DATE: 2013  
PROJECT# I-74/SR 128 FORCE MAIN CROSSING PHASE II -CONTRACT 1  
JOB LOCATION: MIAMITOWN, OH
- DATE: 2013  
PROJECT# H-4 CANE MILL AREA WATER MAIN IMPOVEMENT  
JOB LOCATION: MILAN, IN
- DATE: 2015  
PROJECT # GREENFIELD FORCE MAIN - COVANCE  
JOB LOCATION: GREENFIELD, IN
- DATE: 2015  
PROJECT # CITY OF CONNERSVILLE SEWER  
JOB LOCATION: CONNERSVILLE, IN
- DATE: 2015  
PROJECT # LIBERTY WASTEWATER  
JOB LOCATION: LIBERTY, IN
- DATE: 2015  
PROJECT # TILDEN ROAD SEWER  
JOB LOCATION: BROWNSBURG, IN
- DATE: 2015  
PROJECT # RICHARD STREET WATERMAIN IMPROVEMENTS  
JOB LOCATION: MIAMISBURG, OH
- DATE: 2015  
PROJECT # RIVERVIEW SANITARY SEWER & WATER  
JOB LOCATION: MIAMISBURG, OH
- DATE: 2015  
PROJECT # WILLIAMSDALE SANITARY SEWER PROJECT  
JOB LOCATION: WILLIAMSDALE, OH
- DATE: 2016  
PROJECT # FALL CREEK/ PENDELTON SEWER REHAB  
JOB LOCATION: PENDELTON, IN
- DATE: 2016  
PROJECT # TOWN OF REDKEY WASTERWATER  
JOB LOCATION: REDKEY, IN
- DATE: 2015  
PROJECT # MIDDLETOWN, IN 8TH ST STORMWATER IMPROVEMENTS  
JOB LOCATION: MIDDLETOWN, IN
- DATE: 2016  
PROJECT # ROARING RUN STORM SEWER REHABILITATION  
JOB LOCATION: FRANKLIN, IN
- DATE: 2016  
PROJECT # TOWN OF EDINBURGH STORM SEWER  
JOB LOCATION: EDINBURG, IN

The position for Foreman has the responsibility for safety in the work area, which include hard hats, trench boxes, ladders, correct labeling of hazardous materials, etc. Daily production reports are turned in on a daily basis. Foremen are responsible for setting up lasers and installing pipe and manholes at designed grade. Also responsible to have the proper materials on your jobsite each day.

RYAN KERR  
8134 SPRINGFIELD RD.  
CEDAR GROVE, IN 47016  
513-600-6227

Current Job Title: FOREMAN

Construction Operations Education/Training: \*2011 - D.O.T. DRUG & ALCOHOL SUPERVISOR TRAINING  
\*2009 - OSHA TRAINING  
\*2007 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION  
\*2004 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION

Employment History: BRACKNEY INC. OPERATOR  
2000 TO 2005

BRACKNEY, INC. -FOREMAN  
2006 TO CURRENT

Work Experience:

DATE: 2013  
PROJECT # CITY OF XENIA - TOWLER RD TRUNK SEWER PROJECT  
JOB LOCATION XENIA, OH

DATE: 2013  
PROJECT # TANNERS CREEK FORCE MAIN  
JOB LOCATION CITY OF GREENDALE, IN

DATE: 2014  
PROJECT # MEADOWDALE WATER MAIN REPLACEMENT - MONTGOMERY COUNTY  
JOB LOCATION: MEADOWDALE, OH

DATE: 2014  
PROJECT # PHILLIPSBURG - VILLAGE OF PHILLIPSBURG WASTEWATER IMPORVEMENTS  
JOB LOCATION: PHILLIPSBURG, OH

DATE: 2014  
PROJECT # NORTH VERNON - CITY OF NORTH VERNON  
JOB LOCATION: NORTH VERNON, IN

DATE: 2014  
PROJECT # WHITESTOWN - TOWN OF WHITESTOWN WASTEWATER SYSTEM  
JOB LOCATION: WHITESTOWN, IN

DATE: 2014  
PROJECT # GREENFIELD FORCE MAIN - COVANCE  
JOB LOCATION: GREENFIELD, IN

DATE: 2014  
PROJECT # DALY RD  
JOB LOCATION: CINCINNATI, OH

DATE: 2015  
PROJECT # TILDEN ROAD SEWER  
JOB LOCATION: BROWNSBURG, IN

DATE: 2015  
PROJECT # RIVERVIEW SANITARY SEWER & WATER  
JOB LOCATION: MIAMISBURG, OH

DATE: 2015  
PROJECT # WILLIAMSDALE SANITARY SEWER PROJECT  
JOB LOCATION: WILLIAMSDALE, OH

DATE: 2016  
PROJECT # FALL CREEK/ PENDELTON SEWER REHAB  
JOB LOCATION: PENDELTON, IN

DATE: 2016  
PROJECT # TOWN OF REDKEY WASTERWATER  
JOB LOCATION: REDKEY, IN

DATE: 2016  
PROJECT # MIDDLETOWN, IN 8TH ST STORMWATER IMPROVEMENTS  
JOB LOCATION: MIDDLETOWN, IN

DATE: 2016  
PROJECT # ROARING RUN STORM SEWER REHABILATION  
JOB LOCATION: FRANKLIN, IN

DATE: 2016  
PROJECT # TOWN OF EDINBURGH STORM SEWER  
JOB LOCATION: EDINBURG, IN

The position for Foreman has the responsibility for safety in the work area, which include hard hats, trench boxes, ladders, correct labeling of hazardous materials, etc. Daily production reports are turned in on a daily basis. Foremen are responsible for setting up lasers and installing pipe and manholes at designed grade. Also responsible to have the proper materials on your jobsite each day.

MICHAEL RAINES  
11187 OAK TREE ROAD  
BROOKVILLE, IN 47012

Current Job Title: FOREMAN

Construction Operations Education/Training: \*2013 - OHIO UNDERGROUND UTILITY PROTECTION TRAINING  
\*2011 - D.O.T. DRUG & ALCOHOL SUPERVISOR TRAINING  
\*2009 - OSHA TRAINING  
\*2007 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION  
\*2004 - CERTIFICATE OF TRAINING FOR COMPETENT PERSON, TRENCHING AND EXCAVATION

Employment History: 1995 - PRESENT BRACKNEY, IN FOREMAN  
1994-1995 ADVANOL CONCRETE LABORER  
1992-1994 D'INLAP CONCRETE LABORER  
1991-1992 MILESTONE CONCRETE LABORER  
1988-1991 MICHAEL'S GENERL CONCRETE LABORER

Work Experience:

- DATE: 2013  
PROJECT # I-74 / SR 128 FORCE MAIN CROSSING PHASE II - CONTRACT 1  
JOB LOCATION: MIAMITOWN, OH
- DATE: 2013  
PROJECT # H-4 CANE MILL AREA WATER MAIN IMPROVEMENT  
JOB LOCATION: MILAN, IN
- DATE: 2013  
PROJECT # LEBANON AREA - DEERFIELD HAMILTON INTERCONNECTING WATERLINE PHASE 2  
JOB LOCATION: LEBANON, OH
- DATE: 2013  
PROJECT # TANNERS CREEK FORCE MAIN  
JOB LOCATION: GREENDALE, IN
- DATE: 2014  
PROJECT # MEADOWDALE WATER MAIN REPLACEMENT - MONTGOMERY COUNTY  
JOB LOCATION: MEADOWDALE, OH
- DATE: 2014  
PROJECT # PHILLIPSBURG - VILLAGE OF PHILLIPSBURG WASTEWATER IMPORVEMENTS  
JOB LOCATION: PHILLIPSBURG, OH
- DATE: 2014  
PROJECT # NORTH VERNON - CITY OF NORTH VERNON  
JOB LOCATION: NORTH VERNON, IN
- DATE: 2014  
PROJECT # WHITESTOWN - TOWN OF WHITESTOWN WASTEWATER SYSTEM  
JOB LOCATION: WHITESTOWN, IN
- DATE: 2014  
PROJECT # GREENFIELD FORCE MAIN - COVANCE  
JOB LOCATION: GREENFIELD, IN
- DATE: 2014  
PROJECT # DALY RD  
JOB LOCATION: CINCINNATI, OH
- DATE: 2015  
PROJECT # TILDEN ROAD SEWER  
JOB LOCATION: BROWNSBURG, IN
- DATE: 2015  
PROJECT # WILLIAMSDALE SANITARY SEWER PROJECT  
JOB LOCATION: WILLIAMSDALE, OH
- DATE: 2015  
PROJECT # RIVERVIEW SANITARY SEWER & WATER  
JOB LOCATION: MIAMISBURG, OH
- DATE: 2015  
PROJECT # WILLIAMSDALE SANITARY SEWER PROJECT  
JOB LOCATION: WILLIAMSDALE, OH
- DATE: 2016  
PROJECT # FALL CREEK/ PENDELTON SEWER REHAB  
JOB LOCATION: PENDELTON, IN
- DATE: 2016  
PROJECT # TOWN OF REDKEY WASTERWATER  
JOB LOCATION: REDKEY, IN
- DATE: 2016  
PROJECT # MIDDLETOWN, IN 8TH ST STORMWATER IMPROVEMENTS  
JOB LOCATION: MIDDLETOWN, IN
- DATE: 2016  
PROJECT # ROARING RUN STORM SEWER REHABILATION  
JOB LOCATION: FRANKLIN, IN
- DATE: 2016  
PROJECT # TOWN OF EDINBURGH STORM SEWER  
JOB LOCATION: EDINBURG, IN

The position for Foreman has the responsibility for safety in the work area, which include hard hats, trench boxes, ladders, correct labeling of hazardous materials, etc. Daily production reports are turned in on a daily basis. Foremen are responsible for setting up lasers and installing pipe and manholes at designed grade. Also responsible to have the proper materials on your jobsite each day.