

The Dickey Ditch Improvement

Auditor's Office, Madison County, Ohio

Nov. 16, A.D. 1909.

In the matter of County Ditch
Imp. Petitioned for by
J. W. Byerly et al

Contract for Labor of Construction.

Whereas, The above styled improvement has been duly ordered, and advertised for sale according to law, and the construction of Working Section Nos 7-8-9-10-11-12-13 of 928⁸⁴/₁₀₀ Rods was sold by the County Surveyor, on the 16th day of November, 1909, to the undersigned, for Ten hundred and forty five (\$1045⁰⁰) Dollars, pursuant to said order and notice. Now, in consideration of the premises, it is agreed by me, to and with whomsoever may be interested therein, that I will do and perform all the labor of constructing said improvement in accordance with the specifications for constructing the same, as shown in the record of the proceedings thereof, the same to be completed on or before the 16th day of March, 1910; Provided, however, this contract shall be of no force and effect until approved by the Board of Commissioners of Madison County, Ohio.

H. S. McCafferty
County Surveyor.

Taylor Ward
Contractor.

Auditor's Office, Madison County, Ohio

Nov. 16, 1909.

In the matter of County Ditch
Imp. Petitioned for by
J. W. Byerly et al

Contractor's Bond.

Know all men by these Presents, That Taylor Ward as principal, and _____ and _____ as sureties, are firmly held and bound unto the State of Ohio, in the penal sum of Two thousand and ninety Dollars, good and lawful money.

Signed and dated this 16th day of November, 1909

The condition of the above obligation is such, however, that whereas, the above bounden principal contractor has bid off the labor of constructing Working Section Nos 7-8-9-10-11-12-13, has duly entered into the annexed account, subject to the condition that the same shall be approved by the Commissioners of said Madison County, and has agreed to fully do and perform all labor of constructing said improvement in accordance with the plans and specifications of said improvement, as shown on the record of said proceedings, on or before the 16th day of March, 1910.

Now, if the said Taylor Ward shall well and truly perform all the obligations of his said contract and complete the same within the

The Daily Ditch Improvement.

time agreed upon in said contract, and pay for all labor and material and for all debts incurred in the performance of this contract, then this obligation shall be void, otherwise to be in full force and effect in law.

Taylor Ward
G. A. Hook
C. P. Bell.

This Contract and Bond, and sureties on said Bond approved this 29th day of November 1909.

H. S. McCafferty
County Surveyor

J. W. Bowers
President of Board of Comm.

Auditor's Office, Madison County, O.
Nov. 16th A. D. 1909.

In the matter of County Ditch
Imp. Petitioned for by
J. W. Beyerly et al

Contract for Labor of Construction.

Whereas, The above styled improvement has been duly ordered, and advertised for sale according to law, and the construction of Working Section No. 1-2-3-4-5-6 of 12631 feet was sold by the County Surveyor, on the 16th day of November 1909 to the undersigned, for Thirteen hundred & twenty-five Dollars, pursuant to said order and notice. Now, in consideration of the premises, it is agreed by me, to and with whomsoever may be interested therein, that I will do and perform all the labor of constructing said improvement in accordance with the specifications for constructing the same, as shown in the record of the proceedings thereof, the same to be completed on or before the 16th day of March 1910;

Provided, however, this contract shall be of no force and effect until approved by the Board of Commissioners of Madison County, Ohio.

H. S. McCafferty
County Surveyor.

Leonard Morgan
Contractor.

Auditor's Office, Madison County, O.
Nov. 16th 1909.

In the matter of County Ditch
Imp. Petitioned for by
J. W. Beyerly et al

Contractor's Bond

Know all men by these Presents, That Leonard Morgan as principal, and D. A. Fitzgerald and Marion Bidwell as sureties, are firmly held and bound unto the State of Ohio, in the penal sum of Two thousand six hundred and fifty Dollars, good and lawful money.

The Daily Ditch Improvement.

Signed and dated this 16th day of Nov. 1909.

The Condition of the Above Obligation is such, however, that whereas, the above named principal contractor has bid off the labor of constructing Working Section No. 1-2-3-4-5-6, has duly entered into the annexed account, subject to the condition that the same shall be approved by the Commissioners of said Madison County, and has agreed to fully do and perform all labor of constructing said improvement in accordance with the plans and specifications of said improvement, as shown on the record of said proceedings, on or before the 16th day of March 1910.

Now, if the said Leonard Morgan shall well and truly perform all the obligations of his said contract and complete the same within the time fixed by said contract and pay all damages which may accrue by reason of a failure to complete the same within the time agreed upon in said contract and pay for all labor and material and for all debts incurred in the performance of this contract, then this obligation shall be void, otherwise to be in full force and effect in law.

Leonard Morgan
D. A. Fitzgerald
Marion Bidwell

This Contract and Bond, and Sureties on said Bond approved this 29 day of November 1909.

H. S. Mc Cafferty
County Surveyor

J. W. Bowers
President of Board of Comis.

Contract for Drain Tile.

Auditor's Office, Madison County,
Nov. 16th A. D. 1909.

In the matter of Ditch
Imp. Petitioned for by
J. W. Byrley et al

Contract for Drain Tile.

Whereas, The above styled improvement has been duly ordered, and advertised for sale according to law, and the construction of Working Section No. 1-2-3 of 5831 feet sold by the County Surveyor, on the 16th day of November, 1909, to the undersigned, for the sum of fifteen hundred Dollars, Now, in consideration of the premises, it is agreed by me, to and with whomsoever may be interested therein, that I will furnish 61 rods of 22 inch Drain Tile from Station 126+31 to Station 116+25; and 153.03 rods of 20 inch Drain Tile from Station 116+25 to Station 91; 139.39 rods 18 inch drain tile

The Dailey Ditch Improvement

from station 91 to station 68 also 5-18" up, 4-20" up and 1-22" up delivered on line of above styled improvement in lots as needed rods, the same to be delivered on or before the 16" day of February 1910; provided this contract shall be of no force and effect until approved by the Board of Commissioners of Madison County, Ohio.

H. S. McCallerty
County Surveyor

Van Cleave Clay Co.
Contractor

Contractor's Bond for Drain Tile.

Auditor's Office, Madison County, O.

November 16" A.D. 1909.

In the matter of Ditch
Imp. Petitioned for by
J. W. Byerly et al

Know all Men by these Presents, That Van Cleave Clay Co. as principal, and _____ and _____ as sureties, are firmly held and bound unto the State of Ohio, in the penal sum of Three thousand eight hundred Dollars, good and lawful money.

Signed and dated this 16" day of Nov. 1909.

The condition of the above obligation is such, however, that whereas, the above bounden principal contractor has bid off the furnishing and delivering the Drain Tile for constructing Working Section No. 1-2-3, has duly entered into the annexed contract, subject to the condition that the same shall be approved by the Commissioners of said County.

Now, if the said Van Cleave Clay Co. shall well and truly perform all the obligations of his said contract and complete the same within the time fixed by said contract and pay all damage which may occur by reason of a failure to complete the same within the time agreed upon in said contract, then this obligation shall be void, otherwise to be in full force and effect in law.

Thos. F. Wilson

Simpson Van Cleave

H. E. Southard

This Contract and Bond, and sureties on said Bond approved this 29" day of November 1909

H. S. McCallerty
County Surveyor

J. W. Bowers
President of Board of Comis.

The tax records of Logan Co. O. show the above bond to be good for sum named therein.

W. B. Jones Auditor
Logan County

The Daily Ditch Improvement

Contract for Drain Tile

Auditor's Office, Madison County, O.

Nov. 16th A.D. 1909.

In the matter of Ditch
Imp. Petitioned for by
J. W. Beyerly et al

Contract for Drain Tile.

Whereas, The above styled improvement has been duly ordered, and advertised for sale according to law, and the construction of Working Section No. 4 to 13 of 1346.⁸⁷ rods sold by the County Surveyor, on the 16th day of November 1909, to the undersigned for the sum of Two thousand one hundred and ninety six Dollars. Now in consideration of the premises, it is agreed by me, to and with whomsoever may be interested therein, that I will furnish 485.⁸¹ rods of 15 inch Drain Tile and 209.82 rods of 12 inch Drain Tile and 145.51 rods - 10 inch, 202.⁵² rods - 8 inch, 50.55 rods - 7 inch, 216.³⁶ rods 6 inch, 30.30 rods - 5 inch drain tile and 2 - 8" sp, 2 - 10" sp, 4 - 12" sp and 6 - 15" sp delivered on line of above styled improvement in lots as needed, the same to be delivered on or before the 16th day of March 1910; provided this contract shall be of no force and effect until approved by the Board of Commissioners of Madison County, Ohio.

H. S. Mc Cafferty
County Surveyor

Madison Tile Co.
Contractor.

Contractor's Bond for Drain Tile

Auditor's Office, Madison Co. O.

Nov. 16th A.D. 1909.

In the matter of Ditch
Imp. Petitioned for by
J. W. Beyerly et al

Know all Men by these Presents, That Madison Tile Co. as principal, and _____ and _____ as sureties, are firmly held and bound unto the State of Ohio, in the penal sum of Four thousand four hundred Dollars, good and lawful money.

Signed and dated this 16th day of Nov. 1909.

The condition of the above obligation is such, however, that whereas, the above bounden principal contractor has bid off the furnishing and delivering the Drain Tile for constructing Working Section No. 4 to 13, has duly entered into the annexed contract, subject to the condition that the same shall be approved by the Commissioners of said County.

Now, if the said Madison Tile Co shall

well and truly perform all the obligations of his said contract and complete the same within the time fixed by said contract and pay all damage which may occur by reason of a failure to complete the same within the time agreed upon in said contract, then this obligation shall be void, otherwise to be in full force and effect in law.

Madison Tile Co.
J.W. and S.B. Van Cleve
Matilda W. Van Cleve

This Contract and Bond, and Sureties on said Bond approved this 29th day of November 1909

H.S. Mc Cafferty
County Surveyor

J.W. Bonners
President of Board of Louis.

Commissioner's
Journal Vol. 11
Page 17

Commissioner's Office, Madison County
London, Ohio, Nov. 29th 1909.

In the matter of }
Ditch Imp Petitioned } Approval of contracts and bonds of
for by J.W. Boyer et al } Taylor Ward, Leonard Morgan, Van Cleve Clay Co.,
H.S. Mc Cafferty, county surveyor, } and Madison Tile Co.
having made his report of the sale of the labor of constructing said improvement and having within the time required by law filed the contracts entered into with Taylor Ward, Leonard Morgan, Van Cleve Clay Co. and Madison Tile Co. for doing said work, and the bonds of said contractors, which contracts and bonds have been examined and approved by this board and they are ordered filed according to law. And the county auditor is directed to certify said contractors of the approval of his contract and bond and that he is required to comply therewith.

On roll call on the adoption of the foregoing entry relating to said contracts and bonds, all members voted "Aye".